



## **GRAVITY SEWER LINE EXTENSION PROJECT ADDENDUM**

**Addendum Nos.:** 1

**Date of Addendum Issuance:** 11/19/2024

**Addendum Subject:** Maximum 30 day Construction Duration on Banfield Pet Hospital Property  
Parcel #5039 214

The City of Snellville has issued Addendum #1. This addendum addresses the maximum duration of time allowed for the selected contractor to work within the permanent and temporary utility easement areas. This duration is 30 calendar days; excluding quantifiable weather events. Liquidated damages of \$500 per day will be assessed by the City if the 30 days is exceeded – excluding quantifiable weather events

The easement areas are described in the Construction Plan set prepared by Precision Planning.